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SECTION C       THIRD PARTY LOGISTICS SUPPORT (3PL) 

 SECTION C-1         Introduction   

 

This Performance Work Statement (PWS) describes the performance requirements for 

commercial Third Party Logistics (3PL) support for Hazardous Material (HAZMAT) at 

designated Navy Regional Hazardous Minimization Centers (HMCs).   The contractor shall 

provide supply support functions as defined in the PWS under the guidelines of the Consolidated 

HAZMAT Reutilization and Inventory Management Program (CHRIMP), per OPNAVINST 

5090.1 Series, P409 and COMFISCS INST 5090.1 Series policies and procedures.  CHRIMP 

serves as a fundamental element of the Navy’s life-cycle control and management of HAZMAT 

and HAZWASTE.  CHRIMP promotes compliance with a broad range of federal, state, and local 

environmental rules and regulations by mandating procedures to control, track, and reduce the 

variety and quantity of HAZMAT in use, both ashore and afloat. CHRIMP establishes 

Hazardous Minimization Centers (HMCs), which serve as HAZMAT inventory control centers 

for customer defined, Environmental and Safety Approved Authorized User Lists (AULs), 

HAZMAT products used by Navy installations. The contractor shall provide HAZMAT 

inventory to include receipt of customer requests and order fulfilment for HAZMAT products.   
 

 

C-1.1   Objective 

 

Specific responsibilities associated with this requirement include full supply chain 

management for established levels of HAZMAT inventory at each installation as specified within 

the PWS. The contractor shall provide the required trained personnel, supervision, 3PL materials 

acquisition, Point of Sale and other items necessary. All 3PL HAZMAT requirements are 

expected to be fulfilled within Required Delivery Dates (RDD) for installation (host) work 

centers, tenant activities, contractor operations, afloat and transient activity customers.  The 

stated objectives and expected outcomes are as follows: 
 

1. A reduction in HAZMAT costs 

2. The reduction of time required by FLC San Diego customers to accomplish mission 

tasks by streamlining processes and improving 3PL HAZMAT availability 
 

C-2   General Scope of Work 

 

The contractor shall manage the total work effort associated with (3PL) supply chain and 

inventory management, including point-of-sale (POS) transactions for contractor owned material 

required, herein to ensure fully adequate, timely, and efficient support for customer HAZMAT 

requirements.  The methodology used to perform these functions is at the discretion of the 

contractor so long as it is effective and efficient without increasing cost or risk to mission 

performance for the customer. The contractor shall focus on detail level management and 

flexibility, accommodating changes in laws, regulations, technology, and site specific 

requirements.   

 

 



3 

 

 

 

 

 

 

 

 

C-.2.1    Area of Responsibility                                                                                                                                                                                                                
 

 

FLC San Diego (FLCSD) is regionally responsible for all supply operations, to include 

CHRIMP, at bases in the Southwest Region.  The FLCSD Commanding Officer is responsible to 

both Commander Navy Region Southwest and Commander NAVSUP Global Logistics Services 

(GLS) in the performance of these duties. The Southwest Region is comprised of geographically 

dispersed bases and supports a variety of Navy, Non-Navy and Marine Corps activities.  In 

general terms Southwest Region encompasses all of California, Nevada and Arizona, however 

not all Navy installations pertain to this PWS.  The following (Table 1) shows HMCs and Partner 

Sites that make up the current FLCSD AOR:  

 

Note:  Partner Sites do not have an HMC on the installation and receive all HAZMAT support 

through their listed HMC. 

 

 

Table 1: Current HMC Operations 

 

 

 Naval Station San Diego, 32nd Street, Bldg 3322 (Regional 

HMC)  

                          Naval Base Point Loma, to include ASW (Partner Site) 

                          Naval Weapons Station Fallbrook (Partner Site) 

                          Naval Weapons Station Seal Beach (Partner Site) 

                          San Clemente Island (Partner Site) 

                          NSWC Corona (Partner Site) 

                                          

 Naval Air Facility (NAF) El Centro (HMC) 

 

 Naval Air Station North Island (HMC) 

                          Naval Amphibious Base (Partner Site)  

                          OLF Imperial Beach (Partner Site) 

 

 Construction Battalion Center (CBC) Port Hueneme (HMC) 

                          Naval Air Station Pt. Mugu (Partner Site) 

                          San Nicholas Island (Partner Site) 

 

 Naval Air Weapons Station China Lake (HMC) 

 Naval Air Station Lemoore (HMC) 

 

 

 

 



4 

 

 

 

 

 

 

 

 

 

C-2.2   Customer Support Hours of Operation 

 

 

TABLE 2: HMCs Hours of Operations 
 

Installation Regular Work Week Hours of Operations 

NB San Diego Monday - Friday 0700-1600 

NAS North Island Monday - Friday 0700-1600 

NAF El Centro Monday – Thursday 

Friday 

0700-1600 

0700-1530 

CBC Port Hueneme Monday - Friday 0700-1600 

NAWS China Lake Monday – Friday 

Closed on Flex Friday 

0700-1600 

NAS Lemoore Monday - Friday 0700-1600 

 

 

C-2.3  Extended Hours of Service 

 

a) The contractor shall work extended hours on weekends, national holidays or before/after 

normal working hours when operational requirements dictate as determined by the 

COR/ACOR or FLC San Diego Commanding Officer. Functions to be performed during 

extended hours include: materials acquisition, processing GCPC transactions and joint 

inspection of incoming 3PL HAZMAT deliveries.  In the event of an emergency, the 

Contractor shall be onsite within two hours of callback by the COR/ACOR.    

 

b) The contractor shall submit to the COR/ACOR, on a monthly basis, complete 

documentation of actual extended hours worked to include: name, location, duration, 

labor category, and detailed summary of work performed.   

 

C-2.3.2  Crisis/Unforeseen Circumstance 

 

a) Performance of Services during Crisis Declared by the National Command Authority 

may require HAZMAT support operations to continue as directed by the COR/ACOR.  

Wherever possible, the Contractor will be provided as much notice as possible prior to a 

requirement for additional operating hours to support this requirement.  

 

b) When an unforeseen installation closure occurs on a regularly scheduled day of work, the 

Government will have the option to reschedule the work to be performed on the 
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following workday or reschedule the work on any day acceptable to the Government.  

Installation closures or curtailment of activities may include but not limited to natural 

disasters, inclement weather and heightened security conditions.  Base or installation 

closure notification is provided by radio, television or base telephone information 

systems.  HAZMAT service and HMC operations are considered essential at ALL SW 

Region sites identified under this contract.  

 

C-2.3.4  Federal Holidays 

 

For the purpose of this contract, the following are recognized as Federal holidays: In the 

event the President or any other authorized person declares a holiday for military members or for 

Government employees, such declaration will ordinarily not affect contractor performance. 

 

Observed Federal Holidays 

New Year’s Day  Martin Luther King Day  

Presidents Day Memorial Day 

Independence Day Labor Day 

Columbus Day Veterans Day 

Thanksgiving Day Christmas Day 

 

C-2.4   Key Personnel     

 

C-2.4.1 Project Management 

 

a) The Contractor shall provide overall management coordination and designate a Program 

Manager (PM) to serve as the central Point of Contact (POC) with the Government for 

performance of all work under the PWS.  The Contractor shall designate an Alternate 

POC who shall be authorized to address issues and concerns when PM is absent.   

 

b) The PM shall respond to all communications from the COR/ACOR. The PM or Alternate 

POC shall have ability to be contacted during or after normal business hours including 

weekends and Federal holidays.   

 

 

c) The PM shall work from an office, provided by the government located in Building 116, 

at Naval Station San Diego.  All Government business shall be conducted on Government 

Furnished Equipment (GFE).  A work station to include phone service, fax line, computer 

hardware, LAN connectivity to a shared printer, Internet Access, e-mail capability with 

.mil addresses will be provided by the Government to PM and contractor personnel 

working in HMCs listed in table 1.  All technical and administrative information 
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concerning HAZMAT operations and support requirements will be distributed via e-mail, 

directives, memoranda and other command documentation by the COR.   

d) The contractor will be provided storage for 3PL HAZMAT materials at designated HMCs 

listed in table 1.  Any additional commercial storage outside of designated Government 

facilities will be at the contractor’s expense.  

 

e) The Program Manager or Alternate POC shall attend contract status, planning and 

management meetings as required. Meeting schedule is contained in Table 3. 

 

f) The ACOR will be the primary point of contact for all project operations. 

 

Table 3:   3PL HAZMAT Local Meetings and Conferences 
Meeting Name Frequency Location 

Status Meeting  

 

As required by the ACOR 

Weekly On-site  

 

C-2.5  Training and Certifications 

 

a) The Contractor shall comply with the statutory training and certification requirements for 

personnel who handle; package and transport HAZMAT or HAZWASTE.  Table 4 

summarizes training and certification requirements of DoD and the Navy, some of which 

exceeds statutory requirements.  All Contractor employees performing work related to 

this contract shall be trained at Contractor expense IAW this PWS and statutory 

requirements. Contractor shall provide proof of training to the COR at full contract 

performance.  

 

b) Contractor employees shall be trained, qualified, certified or licensed under the 

requirements specified in Table 4. The Contractor shall maintain records of training 

qualifications, certifications and licenses on each employee for the duration of their 

employment. Records shall be kept on file, on-site and made available to the COR/ACOR 

or any Regulatory Agency Representative upon request.  

 

 
Table 4: DOD, Navy, and Statutory Required Training 

Function Course/Certification Initial 

Training  

Hours 

Refresher 

Requirement 

STATUTORY REQUIREMENTS 

Hazardous Material Operations 

    

All employees/All 

Operations 

Hazardous Comm. 

Standards 

(HAZCOM) 40CFR 

1900.1200 

4 Hours Annual 

HAZWASTE Hazardous Waste Site 24 hours Annual 
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Operator 

Off-base HAZMAT 

Transportation 

CDL with “H” 

Endorsement 

N/A Every 5 years 

Spill Prevention Spill Prevention Control & 

Countermeasures (SPCC) 

2 hours Annual 

NAVY UNIQUE                  Training Provided by the Government 

Hazardous Material Operations 

    

 GDS Operations GDS HAZMIN Center 

Operations 

 (Provided after contract 

award)               

24 hours As Required 

Shelf-life Management Shelf-life Training 1 hour 

Refresher 

Annual 

Other                              Training Provided by the Government 

IT Security Computer User Training                  

(Provided after contract 

award) 

1 hour 1 hour annually 

All Employees/All 

Operations 

DOD Information 

Assurance Awareness          

(Provided after contract 

award) 

2 hours Annually 

All Employees/All 

Operations 

 N-ERP Training (as 

required) 

TBD TBD 

 

C-2.6   Contract Security Requirements  

 

Work under this contract/task order is UNCLASSIFIED. 

 

C-2.6.1  General Security Requirements 

 

a) Contract employees are required to obtain and maintain, at a minimum, a favorably 

adjudicated National Agency Check with Local Agency Check and Credit Check 

(NACLC) investigation. A NACLC investigation must be opened and favorable results of 

the fingerprints received prior to commencement of work and issuance of a Common 

Access Card (CAC).  

 

b) The contractor shall comply with all applicable DOD security regulations and procedures. 

Contractor shall not disclose and must safeguard procurement sensitive information, 

computer systems and data, privacy act data, controlled unclassified information (CIU), 

and all government personnel work products that are obtained or generated in the 

performance of this task order. 

 

c) Work under this task order requires access to personally identifiable information (PII) 

and information protected by the Privacy Act of 1974. In addition to the security 

requirements below, contractors performing work under this task order must meet the 
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following criteria: Per SECNAV M-5510.30, all individuals with access to PII or Privacy 

Act information must be US Citizens; therefore US Citizenship is a requirement. In all 

cases contract employees must meet eligibility requirements for a National Security, 

Non-Critical Sensitive (NCS) position at a minimum.  

 

NO FOREIGN NATIONAL WILL BE EMPLOYED ON THIS GOVERNMENT CONTRACT. 

 

Pre-employment Actions: All contractor employees, working within DoN Spaces must 

be entered into the Joint Personnel Adjudication System (JPAS), the facility security officer 

(FSO) must establish an ‘owning’ relationship indicating the company’s Commercial and 

Government Entity (CAGE) code. A visit authorization request (VAR) will be submitted to 

security management office (SMO) code: 002445. The point of contact to be used within the 

VAR should be the Contracting Officer’s Represent (COR). The NAVSUP FLCSD Security 

Office will then service those individuals in JPAS for tracking and monitoring of their 

investigation status. The contractor shall provide to all contract employees, picture identification 

cards. 

 

a) For contract companies who do not have a FSO, the Chief Executive Officer 

(CEO)/President shall provide a VAR; written upon company letterhead via facsimile to 

the receiving command Security Manager, who will then service those individuals in 

JPAS for tracking and monitoring of their investigation status.  

 

b) All contractor employees will in-process with the command Security Office and 

Information Assurance Manager upon arrival to NAVSUP FLCSD and will out-process 

prior to their departure. 

c) Local controlled unclassified information (CUI) indoctrination will take place at that 

time. 

 

d) Employment Eligibility Verification:  The contractor shall comply with the HSPD-12, 

E-Verify Federal Acquisition Regulations FAR Clause 52.222-54.  

 

e) The Contractor shall comply with all security requirements in accordance with the 

directives shown in Section C-6, and site-specific regulations. 

 

f) All warehousing and offices spaces shall be kept secured unless work is actually being 

performed in these areas.  By the close of the operating period, all equipment, facilities 

and material shall be secured.  Contractor employees shall follow the orders of base or 

installation security personnel. 

 

g) Security/identification badges are to be worn over the front of outer clothing, above the 

waist.  These badges shall be worn at all times while on the base or installation and shall 

be provided for inspection when requested by security personnel, police, and 

management.  The Contractor shall return the employee’s pass and badge to the 

COR/ACOR or designated official NLT COB of the day the employee leaves the 

Contractor’s employment or upon expiration/termination of the contract.  All lost badges 

must be reported immediately to the issuing office.  It is the Contractor’s responsibility to 
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recover and turn in a badge should an employee resign without returning to work. 

 

 

 

 

C-2.6.2  Vetting Process 

 

The Contractor (FSO/President/CEO (or person designated in writing by said persons)) 

will coordinate with the receiving command’s Security Manager to ensure that all contractor 

employees have an Entrance National Agency Check with Local Agency and Credit Checks 

(NACLC) package submitted prior to full performance date.  

 

Reminder: A NACLC investigation must be opened and favorable results of the fingerprints 

received prior to commencement of work and issuance of a Common Access Card (CAC). 

 

The vetting process begins with the contractor, submitting to the command Security 

Manager, via the Contracting Officer’s Representative (COR) the following: 

 

1.  A request for Industrial Security Investigation. This request contains the information required 

to enter a contractor employee into the e-QIP system.  The contractor employee must be listed on 

the aforementioned VAR prior to sending the request. 

 

2.  Proof of Citizenship. Proof of citizenship will be verified by the contractor, COR or 

Command Security Manager (or designate representative) and a copy of said document shall 

indicate as “Verified a True Copy” and be signed. Acceptable proof of citizenship includes: 

 

a) For individuals born in the United States, a birth certificate is the primary and preferred 

means of citizenship verification.  

 

b) If the individual claims citizenship by naturalization, a certificate of naturalization is 

acceptable proof of citizenship. 
 

c) If citizenship was acquired by birth abroad to a U.S. citizen parent or parents, the 

following are acceptable evidence:   

 

1. A Certificate of Citizenship issued by issued by the Department of Homeland 

Security, U.S. Citizenship and Immigration Services (USCIS) or its predecessor 

organization. 

2. A Report of Birth Abroad of a Citizen of the United States of America (Form FS-

240). 

3. A Certificate of Birth. (Form FS-545 or DS-1350). 

 

d) A passport, current or expired, is acceptable proof of citizenship. 

 

e) A Record of Military Processing-Armed Forces of the United States (DD Form 1966) is 

acceptable proof of citizenship, provided it reflects U.S. citizenship. 
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The command Security Manager will notify the contractor at various stages of the 

process, at a minimum this will include, when the investigation package has been released to the 

Office of Personnel Management (OPM) and upon final adjudication. 

 

AN “UNFAVORABLE” OR “NO DETERMINATION” ADJUDICATION OF THE 

CONTRACTOR EMPLOYEE’S INVESTIGATION WILL RESULT IN IMMEDIATE 

TERMINATION OF ACCESS TO THE WORKSPACE AND RECORDS. 

 

C-2.6.3  Information Systems Access 

 

The Department of the Navy (DoN) has determined that all DoN Information systems are 

sensitive regardless of whether the information is classified or unclassified. A contractor whose 

work involves access to sensitive unclassified information warrants a judgment of an employee's 

trustworthiness.  

Therefore, all personnel accessing DoN Computer systems must undergo investigation 

for a National Security, Non-Critical Sensitive (NCS) position to verify their trustworthiness. 

 

Department of Navy (DON) policy prescribes that all unclassified data at rest 

(information stored on a computer or removable media device) that has not been approved for 

public release and is stored on mobile computing devices shall be treated as sensitive data and 

encrypted using commercially available encryption technology. A contractor employee, whose 

work involves access to sensitive unclassified information, warrants a judgment of 

trustworthiness.  

 

The FSO will ensure that the SAAR-N is forwarded to the NAVSUP FLCSD Security 

Office for receipt at least one week prior to the start date for the individual.  
 

A NACLC investigation must be opened and favorable fingerprint results received prior 

to commencement of work and issuance of a Common Access Card (CAC). 

 

"All authorized users of DoD information systems shall receive initial Information 

Assurance (IA) orientation as a condition of access and thereafter must complete annual IA 

awareness refresher training to maintain an active user account.”  The COR can provide the 

contractor employee with a current link. 

 

C-2.6.4 Key Control 

 

a) The Government will issue keys for occupied spaces to the Contractor who shall issue, 

store and keep them safe IAW local key-control procedures.   

 

b) The Contractor shall establish a control system to safeguard Government-issued keys to 

prevent theft, loss or use by unauthorized persons. 

 

c) The Contractor shall not duplicate Government keys without the Key Control Officer’s 

(KCO) authorization via the COR.  
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d) The Contractor shall report to the KCO via the COR any occurrence of a lost key within 

one working day of discovery of the loss.   If the key cannot be found, Contractor shall 

replace all master locks and keys for that system at no cost to the government and shall 

coordinate the replacement through the KCO via the COR.  

 

e) The Contractor shall provide the Government physical proof of all keys issued, for Semi-

Annual Key Inventory Report. 

 

f) The Contractor shall conduct key inventories.  The inventory report shall be completed 

on the first day of full contract performance provided to the COR on the second day. 

Subsequent inventories shall be submitted semi-annually thereafter, beginning six months 

after full contract performance date.   
 

C-2.6.5 APPOINTMENT OF CONTRACTING OFFICER’S SECURITY REPRESENTATIVE 

       (COSR)  
 

The Commanding Officer has designated the following individual as the Contracting Officer’s Security 

Representative for this contract: 

 

 Name:     Samuel H. Cody 

 

 Mailing Address:   ATTN: SAMUEL H. CODY 

          COMMANDING OFFICER 

    FLC SAN DIEGO DEPT 0SD 

    3985 CUMMINGS ROAD 

    SAN DIEGO CA 92136-4008 

 

 Telephone No:    (619) 556-3757 

 Facsimile No:    (619) 556-6227 

 E-mail:    samuel.cody@navy.mil 

 

C-2.7    Vehicle Operation 

 

Only licensed Contractor personnel shall operate vehicles on regional installations.  

Vehicles shall be operated IAW local and state laws as well as installation specific regulations 

for safety, speed and parking. 

 

C-2.7.1   Privately-Owned Vehicle (POV) Parking 

 

Parking for Contractor personnel POVs may be available in authorized areas on a first-

come, first-serve, space-available basis.  The Government reserves the right to change parking 

arrangements at any time. 

mailto:samuel.cody@navy.mil
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C-2.7.2          Vehicle Operation 

 

Contractor personnel using POVs on installations in the region shall be properly 

permitted for entry to the installation.  All vehicles on Military installations are subject to search.  

 

C-2.7.3           Traffic Accident Reports 

 

a) The Contractor shall immediately report to Base Security any traffic accident involving 

Contractor personnel that occur on base whether in the performance of this contract or 

commuting in their POV’s.   

 

b) The Contractor shall also provide the COR/ACOR or designated official a copy of any 

report of an off base traffic accident that involves Contractor personnel in the 

performance of this contract.   

 

c) The Contractor shall pay fines, fees, and other costs associated with traffic violations or 

accidents that are the Contractor’s fault and occur while performing work under this 

contract. 

 

C-2.8            Environmental and Occupational Safety 

 

The Contractor shall comply with all Federal, state and local laws, regulations and Navy 

requirements (including any permit requirement) for HAZMAT. 

 

C-2.8.1          Spill Prevention and Notification   

 

 

a) The Contractor shall comply with all local Spill Prevention and Cleanup Contingency 

(SPCC) Plans and the Oil and Hazardous Substance Pollution Contingency Plan. The 

Contractor shall take precautions to avoid the release of hazardous substances into the 

environment. 

 

b) The Contractor shall notify the COR/ACOR or HMC Manager immediately upon 

discovery of any spills or accidental discharge of vendor owned 3PL HAZMAT.  The 

Contractor shall hold the United States, Department of Defense, Department of the Navy, 

its agents and employees harmless for any associated fines or fees.  Contractor shall 

likewise be responsible, and hold the United States, Department of Defense, Department 

of the Navy, its agents and employees harmless for any personal or property damage 

resulting from a 3PL HAZMAT spill, to include but not limited to, the cost of 

containment, environmental cleanup, disposal, and any other associated costs (non-

regulatory) caused by contractor personnel. 
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c) The Government will not hold the Contractor responsible for any personal or property 

damage resulting from a 3PL HAZMAT spill, to include but not limited to, the cost of 

containment, environmental cleanup, disposal, and any other associated costs (non-

regulatory) caused by Government personnel.   

 

C-2.8.2          Occupational Safety Program  

 

a) The Contractor’s Safety Program shall comply with all applicable safety policies and 

procedures. The Contractor’s failure to comply with safety requirements constitutes 

sufficient grounds for contract termination.   

 

b) The Contractor shall provide Contractor personnel with necessary safety equipment and 

personal protection equipment/clothing.  

 

c) The Contractor shall institute a regular safety-training program for Contractor employees 

not later than the first day of full contract performance. 

 

d) The Contractor shall keep records and report all accidents resulting in death, injury, 

occupational disease, or adverse environmental impact in compliance with OSHA 29 

CFR 1904.4 requirements.   

 

e) The Contractor shall report all accidents within one hour to the COR/ACOR or 

government HMC manager with basic information of circumstances associated with the 

incident.  Specifics of the accident shall be reported as soon as possible after the accident 

and not later than the next working day.  When an accident involves personal injury or 

damage to Government property or equipment, the Contractor shall submit a mishap 

report IAW OPNAVINST 5100.23(series).  

 

f) Those Contractor personnel who are exposed to hazardous materials in the workplace are 

required to receive HAZCOM training according to CFR 1910.1200.  This training 

includes instruction on labeling procedures, SDS interpretation, site-specific hazardous 

material procedures, and non-routine task procedures. The Contractor shall not allow any 

employee to work in the HMC or handle hazardous material, unless that employee is 

properly protected and fully trained. 
 

C-2.9   Use of Government Supply Sources 
 

  The Contractor shall comply with the requirements of FAR 8.002 and DFARS 208.7000 

with acquisition of HAZMAT material from Government supply sources unless a known 

exception applies.   

 

The Contractor shall obtain a DODAAC and have ability to access inventory contained in 

Government supply programs for purposes of filling customer requirements. A commercial DOD 

Activity Address Code (DODAAC) or Unit Identification Code (UIC) and Routing Identifier 

Code (RIC) is required to procure HAZMAT material from Government sources of supply, 

contracted suppliers and Prime Vendors for MILSPEC items. This does not relieve the 
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Contractor of the responsibility of continuously seeking the best possible price on all 3PL 

HAZMAT material sold to Navy customers. 

 

C-2.9.1 Covered items of supply 

 

Federal Standard (FEDSTD) 313 specifies that commercially manufactured HAZMAT 

may be in the following Federal Supply Classes (FSC’s): 1560, 1615, 1650, 2090, 2640, 2940, 

2990, 3426, 3439, 4210, 4220, 4230, 4240, 4940, 5350, 5610, 5970, 6135, 6140, 6260, 6505, 

6515, 6520, 6525, 6550, 6630, 6665, 6750, 6810, 6820, 6830, 6840, 6850, 7510, 7910, 7930, 

8010, 8030, 8040, 8110, 8120, 8135, 8520, 9110, 9130, 9140, 9150, 9160, 9620.  This PWS 

requires the 3PL HAZMAT provider to be capable of providing these products upon demand. 

This list is not all inclusive and may be subject to change. 

 

C-2.9.2 3PL HAZMAT Quality Standards 

 

The Contractor shall furnish commercial pack items which are on the Qualified Products 

List and which meet applicable Military Specification (MILSPEC), Military Performance 

Standard (MILSTD), Federal Specification (FEDSPEC), or Commercial Item Description (CID). 

The Contractor shall be held solely responsible for ensuring that all 3PL HAZMAT meets quality 

and packaging standards in accordance with MILSTD 129. 

 

The Contractor shall employ the most current and highest quality standards as well as 

competition between their established network of suppliers to procure each item at the best value 

to the government, unless otherwise provided by this contract or unless otherwise directed by the 

contracting officer.   

 

C-2.9.3 Returns 

 

The Contractor shall accept returns or either refund the cost or replace the item, at the 

discretion of the Government, under the following conditions: 

 

 Product was shipped in error 

 Example: The Government requested the Contractor to order item “A” however 

item “B” is delivered to HMC.  The Government will not accept the material and 

the Contractor must coordinate with appropriate vendor to obtain item “A.”  

 

 Product was damaged during shipment 

 Example:  Material ordered by the Contractor is delivered to HMC damaged; the 

Government will not accept the material.  The Contractor must take appropriate 

action to replace damaged material.   

 

 Product was recalled or determined to be obsolete 

 Example:  3PL HAZMAT material, while in storage at HMCs becomes recalled 

by manufacture or determined to be obsolete by Navy Program Managers.  The 

Contractor is financially responsible for material disposition. 
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 Other actions consistent with Contractor’s standard commercial practice 

 

C-2.10  Title of Material 

 

The Contractor retains title for contractor owned material until issued to the customer.  The 

Government will not reimburse the contractor for Contractor owned 3PL Excess Inventory. 

 

SECTION C-3          Performance Requirements  

 

C-3.1  HAZMAT Material Inventory Support  

 

The Contractor shall provide the government the initial demand based inventory and 

stocking levels required to support continuous customer requirement.  The Government will 

provide historical sales data to the assist the contractor in establishing stocking objectives.  Upon 

contract award the Government will allow the Contractor 60 calendar days to obtain full contract 

performance.  

 

Standard: The Contractor shall have 90% of demand based inventory on hand by 61
st
 

calendar day of award or following business day. 

 

 

C-3.1.1  Additions/Deletions to the Inventory 

 

3PL HAZMAT product range and depth may be adjusted at any time during the 

performance of this contract based solely on customer requirements or technological changes.  

The Contractor shall be advised of these requirements in writing or changes through a change to 

the customer AUL or through the COR.  The Contractor shall only add new items once they are 

placed on the customer AUL. Product substitutions shall be approved by the Government prior to 

procurement.  

 

C-3.1.1.2 Physical Inventory and Accountability 

 

The Government and the Contractor shall be jointly responsible for the accuracy of 

contractor owned inventory with respect to quantity, location, and ownership for all 3PL 

HAZMAT managed in GDS.  The performance requirement for inventory accountability is 95 

percent accuracy in IAW NAVSUP Instruction 723.    

 

 

C-3.1.2 Point of Sale  

 

 The Contractor shall have an electronic Point of Sale (POS) system capable of processing 

customer Government Credit Card Transactions. Offline manual processing is acceptable during 

electronic system interruption or downtime. The Contractor shall process all manual transaction 

immediately upon system restoration.  

 

Standard: The Contractor shall maintain 100% electronic Point of Sale capability. 
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C-3.1.2.1  Method of Payment 

 

The purchase of HAZMAT material and/or supplies under this contract will be made by 

Government-wide Commercial Purchase Card (GCPC) as a method of payment or customer 

approved MILSTRIP line of accounting. The Contractor shall be capable of accepting and 

processing GCPC transactions and customer MILSTRIP requirements at each HMC.  

 

Given that requiring the activities have the appropriate procuring authority.  The GCPC will 

be utilized by organizations to procure up to the Simplified Acquisition Threshold (SAT) 

$150,000.00 limit per transaction.  Splitting requirements is not permitted and is strictly 

prohibited.  The contractor will be responsible for validating the GCPC prior customer leaving 

the HMC sites with HAZMAT materials.  The contractor is responsible for contacting the 

requiring activity making the purchase regarding payment problems. 

 

 

The following statement shall be printed on all sales receipts:  

 

1. Contract Number 

2. Delivery Order Number (as applicable) 

3. Unit Identification Code (UIC) with activity name and customer address 

4. Sales Receipt Date 

5. NSN/LSN/ (if applicable), Item number (from Schedule B Pricing Sheet), brief  

description, quantity issued/sold, unit price, and extended price 

6. Signature line for customer to acknowledge receipt of merchandise 

7.  Line for customer to print their name 

 

 

 

C-3.1.2.2 Product Pricing  

 

A Material Handling Charge (MHC) shall be negotiated to account for all overhead, 

inventory losses (i.e. damaged, leaking, expired) and labor costs associated with material 

acquisition, transportation and POS transaction processing. All 3PL purchases for DLA / GSA 

hazmat items shall be priced at the contractor's cost inclusive of freight charges.  The product 

pricing should be inclusive of labor/service costs directly to HAZMAT customers through a 

negotiated mark-up fee on HAZMAT material sales.  The mark-up fee would be added to 

product pricing along with any other applicable fees on HAZMAT material sold. 

 

 

C-3.1.3  GCPC Transactions 

 

The Contractor shall only charge the customer’s GCPC at time of material acceptance by 

customer.  
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Standard: The Contractor shall process 100% of all GCPC transactions in an automated 

system upon acceptance of material by customer.  Payment of materials shall be considered as 

acceptance 

 

C-3.1.4  Ordering Not in Stock Materials (NIS) 

 

 The Government will submit order requests to the Contractor for items not in inventory. 

The Contractor shall meet requirements specified here in table 5. When urgent requirements 

arise, the Contractor shall expedite the receipt of the 3PL HAZMAT to include overnight/express 

delivery as warranted to satisfy customer RDD.  Transportation cost for expedited shipments 

must be approved by the customer in advance. 

 

 

C-3.1.4.1 Compressed Gases Support   

 

 The Contractor may be required to provide Just in Time (JIT) support for compressed gas 

cylinder requirements and meet specified issue priorities listed in Table 5. 

 

C-3.1.4.2  Issue Priorities 

 

TABLE 5: Issue Priority Timelines 

 
Carried / Not In Stock - Routine 3 Business Days 

Carried / Not In Stock - Emergency / Work Stoppage  1 Business Days 

Not Carried / Not In Stock - Routine 9 Business Days 

Not Carried / Not In Stock – Emergency / Work Stoppage 7 Business Days 

 

C-3.1.5  Stocking Criteria 

 

C-3.1.5.1  Long Lead Time Stocking 

 

 The Contractor shall notify the Government of any Long Lead Time items which may 

take more than 10 days to receive from order placement.  

 

 

 

 

 

 

C-3.1.5.2  Special Stocking Requirement 

 

Any customer may request the stocking of particular AUL items for their exclusive use 

however; the requesting customer will be responsible to reimburse the Contractor for any item 
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determined to be no longer required or shelf life expired.  Special stocked items must be 

approved by the customer department head.  

 

C-3.1.5.3  Sole Source Procurement 

 

On occasion, customer directed sole source procurement may be required and shall 

include justification in accordance with Federal Acquisition Regulations (FAR).  Situations 

qualifying for sole source procurement may include, but are not limited to, incompatibility, cost 

of production, local environmental limitations, safety of flight, and manufacturers' warranties.   

 

C-3.2   Receiving  

 

C-3.2.1  Receiving of Contractor Ordered Materials  

 

  The Government and Contractor shall conduct a joint inspection of all incoming materials 

ordered by the Contactor, to ensure materials are properly labeled, correct quantity, proper Safety 

Data Sheets (SDS) and National Emissions Standards for Hazardous Air Pollutants Certificates 

(NESHAP) are received with material. 

 

  Standard: The Contractor shall ensure 100% of all materials ordered have required 

documentation IAW OSHA 1910.1200 and EPA standards.   

 

C-3.2.2  Receiving of Contractor Ordered Material in to Government Designated Systems 

(GDS) 

 

Upon completion of joint inspection by the Government and Contractor, the Government 

will accept and process Contractor ordered material into GDS.  The Government will provide the 

Contractor a monthly receipt inventory report or as requested. 

 

C-3.2.3  Storage of Contractor Ordered Material into Government Designated Systems 

(GDS) 

 

 Upon joint inspection of Contractor ordered material, the Government will processes all 

transaction into GDS, to include physical storage of material on the shelf. 

 

C-3.2.4  Misdirected Shipments 

 

Upon receipt of any misdirected shipments, both Contractor and Government shall 

research to identify ownership.  The Government will take appropriate action for any misdirected 

shipments in which the Contractor did not order.    

 

 

C-3.3   Material Shelf-life 

 

 The Contractor shall ensure all materials ordered are within DOD 4140.27M 

requirements. Materials with less than 6 months Shelf-life will not be accepted by the 
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Government without prior approval. The Government and Contractor with conduct joint Shelf-

life extension for Contractor owned materials. The Government will update Shelf-life 

information in GDS. Disposition of expired or damaged Contractor owned materials will be the 

responsibility of the Contractor.  

 

 Standard: The Contractor will seek 100% approval in writing prior to ordering any items 

with less than 6 months Shelf-life.  

 

C-3.4   Green Products Procurement 

 

 The Contractor shall research and recommend suitable substitutions for Green products. 

 

 Standard: The Contractor must order Green products utilizing Federal Logistics 

Information System (FLIS) and Green Product Purchases (GPP) in accordance with DOD and 

SECNAV Directives and EO 13148. 

 

C-3.5   Spill Control 

 

 The Contractor shall be financially liable for any spill of Contractor owned material. 

Refer to C-2.8.1 for general information. 

 

 Standard: The Contractor shall bear 100% cost for all Contractor related spills.  The 

Government may allow the Contractor to establish an account with ….for disposition of 

damaged or expired material.  

 

C-3.6   Compressed Gas Cylinder Support 

 

 The Contractor shall provide just-in-time (JIT) support of gas cylinders, if required by the 

site. 

 

C-3.7  Transfer of Contractor Owned 3PL HAZMAT to Waste Management Office 

  

a) Prior to the Governments removal of any damaged, defective, expired and Non-

extendable contractor owned material from storage, the Government and Contractor will 

conduct a joint inspection.    

 

b) The Contractor shall be responsible for documenting and preparing required hazardous 

waste turn-in documentation for Contractor owned materials. It is the responsibility of the 

Contractor to fund disposal costs of Contractor owned material. The Contractor may 

establish an account with the Government Hazardous Waste Service Provider.  

 

c) The Contractor shall maintain a file on site of all HW transfer documentation. 

 

d) The Contractor shall provide to the HMC a manifest of all waste transported off-base by 

a licensed Hazardous Waste Service Provider. 

 



20 

 

 

 

C-4   Deliverables 

 

 C-4.1   Reports 

 

 The Contractor shall provide the Government with required automated reports, at the 

frequency as listed below. 

 

 

Report Number 001 

Title:   Outstanding Requisition  Report 

SOW Ref.:  

Format:      

Due Date:    Weekly or as needed by the COR/ACOR 

 

1.  Outstanding Requisition Report: Contractor shall provide daily outstanding requisition 

status report for all customer requirements that were either Not in Stock or Not Carried at time 

requirement was submitted.  Report should include Government reference number, status of 

Contractor procurement, and estimate ship date and shall be provided to the COR, ACOR, or 

Technical Point of Contact at the site the item was not in stock. The report shall include the 

following: 

 

 
I. FSC 

II. NIIN 

III. Nomenclature 

IV. Requisition Number 

V. Work Center 

VI. Not Carried/NIS 

VII. Price 

VIII. Date Requested 

IX. Quantity Requested 

X. Due Requisition Status  

XI. Status code 

XII. Source of supply 

XIII. ESD/EDD 

XIV. Comments (if applicable) 

 

 

 

 

Report Number 002  

Title:   Not-in-Stock (NIS) Report:   

SOW Ref.:  
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Report Number 002  

Format:      

Due Date:  NLT the 5
th
 working day of each month for the previous month 

 

2. Not-in-Stock (NIS) Report:  Contractor shall provide a monthly report for Not-in-Stock 

items.  The list shall include all NIS items, to include, but not limited to, the following data 

fields: 
I. Dates of all NIS hits 

II. Date requirement provided to contractor 

III. NIIN 

IV. Nomenclature 

V. Quantity Requested 

VI. Quantity Filled 

VII. H/L 

VIII. L/L 

IX. Last Issue Date 

X. Last Issue Quantity 

XI. Due Quantity (if applicable) 

XII. Due Requisition Number (if applicable) 

XIII. Due Requisition Status (if applicable) 

XIV. Date Resolved 

XV. Comments Pertinent to Resolution 

 

 

Report Number 003  

Title: Monthly Sales Report 

SOW Ref:  

Format:  

Due Date: NLT the 5
th
 working day of each month for the previous month 

 

3.  Monthly Sales Report: Contractor shall provide a monthly report of 3PL HAZMAT sales 

report.  This shall serve as the "official record of sales" and must be provided to the COR NLT 

five days after the closed out billing period. 
I. Customer 

II. Stock Number 

III. unit of issue 

IV. qty 

V. standard price 

VI. extended price 
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Report Number 004  

Title: Stock Status Report 

SOW Ref:  

Format:  

Due Date: NLT the 5
th
 working day of each month for the previous month 

 

4.  Stock Status Report: Contractor shall provide a monthly inventory report containing but not 

limited to: 

 
I. FSC 

II. NIIN 

III. Nomenclature 

IV. Price 

V. Quantity On Hand 

VI. H/L 

VII. L/L 

VIII. Last Issue Date 

IX. Last Issue Quantity 

X. Due Quantity (if applicable) 

XI. Due Requisition Number (if applicable) 

XII. Due Requisition Status (if applicable) 

XIII. Comments (if applicable) 

 

 

Report Number 005 

Title: Actual Customer (HMC) Wait Time Report For DTO Orders 

SOW Ref:  

Format:  

Due Date: NLT the 5
th
 working day of each month for the previous month 

 

 

5.  Actual Customer (HMC) Wait Time Report: Contractor shall provide a monthly actual 

customer wait time report containing but not limited to: 

 
I. FSC 

II. NIIN 

III. Nomenclature 

IV. Requisition Number 

V. Work Center 

VI. Not Carried/NIS 

VII. Price 

VIII. Quantity Requested 

IX. Last Issue Quantity 
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X. Aging Criteria 

XI. Date Received 

XII. Date Issued 

XIII. Comments (if applicable) 

 

Report Number 006  

Title:   Quarterly Sales Report 

SOW Ref.:  

Format:      

Due Date:  NLT the 5
th
 working day after quarter ends 

 

Report Number 007 

Title:   Quarterly NIS Report 

SOW Ref.:  

Format:      

Due Date:  NLT the 5
th
 working day after quarter ends 

 

 

 

 

Report Number 008 

Title:   Quarterly Stock Report 

SOW Ref.:  

Format:      

Due Date:  NLT the 5
th
 working day after quarter ends 

 

Report Number 009 

Title:   Market Basket Survey 

SOW Ref.:  

Format:      

Due Date:  NLT the 5
th
 working day after quarter ends 

 

 

C-5 APPLICABLE LAWS, EXECUTIVE ORDERS REGULATIONS AND POLICIES 
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The contractor shall comply will all laws, regulations, executive orders, local policies 

which govern 3PL HAZMAT operations now and in the future. 

 

Table 6 : HAZMAT Regulations 

Title Date 

NAVSUP COMFISCS INST 5090.1 8 May 2008 

MILSTRIP P 409 9 May 2003 

Green Products EO 13148 21 Apr 2000 

OPNAVINST 5090.1 18 July 2011 

  

  

  

 

 

C-6   Quality Assurance 

 

C-6.1   Quality Control Plan 

 

The contractor shall develop and maintain an effective quality control plan.  The plan 

should detail the methodology to be used by the contactor to monitor and ensure that all 

requirements are met.  A Quality Control Plan shall be submitted to the government within 30 

days after contract award.  After acceptance of the quality control plan, the contractor shall 

receive the contracting officer’s acceptance in writing of any proposed change to his QC system. 

 

C-6.2   Quality Assurance Surveillance Plan 

 

The government shall evaluate the contractor’s performance under this contract in 

accordance with a Quality Assurance Surveillance Plan (QASP).  This plan is primarily focused 

on what the government must do to ensure that the contractor has performed in accordance with 

the performance standards.  It defines how the performance standards will be applied, the 

frequency of surveillance, and the minimum acceptable quality level(s). 

 

 

C-7   Special Requirements 

 

C-7.1   Transition (Phase-In/Phase-Out) 

 

a) Phase-In - _______ (Contracting Officer determines) days after award, the phase-in 

period begins.  Phase-in period is _____days.  The contract full performance start date 

shall be identified in the solicitation.  The Contractor shall have all 3PL HAZMAT 

products at required inventory levels IAW transition timelines in C-3.1 of this PWS.  

During the phase-in transition period, the Contractor shall prepare to assume full 

responsibility for all areas of 3PL HAZMAT supply chain/inventory management 

functions in accordance with the terms and conditions of the contract.  The Contractor 

shall take all actions necessary for a smooth transition from Contractor labor to 
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Government labor and Contractor to Contractor owned Inventory for Third Party 

Logistics as detailed in this PWS.  If required, negotiations between Incumbent and 

Successor may be required during phase-in period, for buyout of existing Incumbent 

owned 3PL. During the phase-in transition period, the Contractor shall implement the 

proposed transition plan.  All transition costs incurred during the phase-in period shall be 

borne by the Contractor.    

 

b) Phase-Out Transition Period - The Contractor shall develop a phase-out transition plan to 

affect a smooth and orderly transfer of contract responsibility to a successor.  The plan 

shall fully describe how the Contractor will approach the following issues, at a minimum:  

removal of Contractor property, disposal/buyout of remaining 3PL HAZMAT inventory, 

and any other actions required to ensure continuity of operations by a successor or the 

government.  The Contractor shall provide the phase-out transition plan to the COR 

within 30 days of the COR's request for same. 

 

c) Initially, the incoming Contractor, the outgoing Contractor and Government will conduct 

a joint inventory of existing hazardous material stock on shelf and on order to determine 

product condition and quantities. Valuation of inventory to be transferred to incoming 

Contractor will be jointly agreed upon and used as basis for repayment. 

 

d) Prior to the completion of this contract (to include option periods, if exercised), the 

contractor shall work with the successor contractor, if any, and the Government for a 

period not exceeding sixty days to phase-out this contract and transition to the new 

contract.  The actual time for the phase-out will be determined by the Government at the 

time of transition.   

 

e) The Contractor shall remove all contractor-owned equipment and supplies from the 

premises within two business days of the expiration/termination of the contract. The 

Government will not buy-out excess contractor owned inventory at the 

expiration/termination of the contract. 

 


